
BLM Casefile No. ___________________ 
Notice  □        Plan of Operations  □         Project Name: ______________________ 

                   
RECLAMATION COST ESTIMATION SUMMARY SHEET 

 
Enter those values in the cost estimate that are appropriate to this project.  All reclamation costs are to be 
calculated as third party contracts.  This summary sheet is to be accompanied by a worksheet describing 
how each itemized cost estimation was calculated. 
 
A.  EARTHWORK/RECONTOURING 
ITEM LABOR1 EQUIPMENT MATERIALS TOTAL 
1.    Roads $ ___________ $ ___________ $ ___________ $___________ 
2.    Drill Site(s) $ ___________ $ ___________ $ ___________ $ ___________ 
3.    Drill Hole Abandonment $ ___________ $ ___________ $ ___________ $ ___________ 
4.    Pits/Adits/Trenches $ ___________ $ ___________ $ ___________ $ ___________ 
5.    Process Ponds $ ___________ $ ___________ $ ___________ $ ___________ 
6.    Heaps $ ___________ $ ___________ $ ___________ $ ___________ 
7.    Dumps (Waste & Landfill) $ ___________ $ ___________ $ ___________ $ ___________ 
8.    Tailings $ ___________ $ ___________ $ ___________ $ ___________ 
9.    Structure & Building Areas $ ___________ $ ___________ $ ___________ $ ___________ 
10.  Storage & Equipment Areas $ ___________ $ ___________ $ ___________ $ ___________ 
11.  Drainage Control $ ___________ $ ___________ $ ___________ $ ___________ 
12.  Mobilization/Demobilization $ ___________ $ ___________ $ ___________ $ ___________ 
13.  Miscellaneous2 $ ___________ $ ___________ $ ___________ $ ___________ 
                          SUBTOTAL “A” $ ___________ $ ___________ $ ___________ $ ___________ 
 
B.  REVEGETATION/STABILIZATION 
ITEM LABOR1 EQUIPMENT MATERIALS TOTAL 
1.    Roads $ ___________ $ ___________ $ ___________ $ ___________ 
2.    Drill Site(s) $ ___________ $ ___________ $ ___________ $ ___________ 
3.    Pits/Adits/Trenches $ ___________ $ ___________ $ ___________ $ ___________ 
4.    Process Ponds $ ___________ $ ___________ $ ___________ $ ___________ 
5.    Heaps $ ___________ $ ___________ $ ___________ $ ___________ 
6.    Dumps (Waste & Landfill) $ ___________ $ ___________ $ ___________ $ ___________ 
7.    Tailings $ ___________ $ ___________ $ ___________ $ ___________ 
8.    Structure & Building Areas $ ___________ $ ___________ $ ___________ $ ___________ 
9.    Storage & equipment Areas $ ___________ $ ___________ $ ___________ $ ___________ 
10.  Drainage Control $ ___________ $ ___________ $ ___________ $ ___________ 
11.  Monitoring $ ___________ $ ___________ $ ___________ $ ___________ 
12.  Miscellaneous2 $ ___________ $ ___________ $ ___________ $ ___________ 
                          SUBTOTAL “B” $ ___________ $ ___________ $ ___________ $ ___________ 
 
C.  DETOXIFICATION/WATER TREATMENT/DISPOSAL OF WASTES 
ITEM LABOR1 EQUIPMENT MATERIALS TOTAL 
1.   Process Ponds/Sludge $ ___________ $ ___________ $ ___________ $ ___________ 
2.   Heaps $ ___________ $ ___________ $ ___________ $ ___________ 
3.   Dumps (Waste & Landfill) $ ___________ $ ___________ $ ___________ $ ___________ 
4.   Tailings $ ___________ $ ___________ $ ___________ $ ___________ 
5.   Surplus Water Disposal $ ___________ $ ___________ $ ___________ $ ___________ 
6.   Fluid Management3 $ ___________ $ ___________ $ ___________ $ ___________ 
7.   Monitoring $ ___________ $ ___________ $ ___________ $ ___________ 
8.   Miscellaneous2 $ ___________ $ ___________ $ ___________ $ ___________ 
                          SUBTOTAL “C” $ ___________ $ ___________ $ ___________ $ ___________ 
 
                                                                LABOR1  EQUIPMENT  MATERIALS   TOTAL 
 
D.  STRUCTURE, EQUIPMENT 
      AND FACILITY REMOVAL $ ___________ $ ___________ $ ___________ $ ___________ 
 



 

 

 
 
E.  SUBTOTAL - OPERATIONAL PROJECT COSTS  
      (A THROUGH D) $ ___________ $ ___________ $ ___________ $ ___________ 
 
F.  CONTINGENCY4    $ ___________ 
 
G.  INSURANCE5    $ ___________ 
      (ON SITE LIABILITY) 
 
H.  BOND6    $ ___________ 
      (PERFORMANCE AND PAYMENT) 
 
I.   PROFIT7    $ ___________ 
 
J.   BLM CONTRACT ADMINISTRATION8   $ ___________ 
 
K.  Indirect Costs9    $_______________ 

 
L.  GRAND TOTAL                                                                            $ _______________________________________ 
     (E THROUGH K) 
_____________________________________________________________________________________________ 

 
1.  For Federal construction contracts.  Davis-Bacon wage rates are required for contracts over $2,000.  Wage rates also 
contain Federal Insurance Corporation of America (FICA) and other required coverage and benefits covering the 
workforce.  If the quoted hourly rates contain Davis-Bacon wage rates, FICA and insurance bond premiums, the 
operator may sign a statement under penalty of USC 1001, that the above listed rates contain these items and that 
itemization of these costs are therefore not necessary. 
 
2.  Miscellaneous items should be itemized on accompanying worksheets. 
 
3.  Calculate and use only when mineral processing activities using chemical reagents are involved.  Fluid management 
represents the costs of maintaining proper fluid management to prevent overflow of solution ponds through premature 
cessation or abandonment of operations.  Calculate a six month direct cost estimate which includes power, supplies, 
equipment, labor and maintenance. 
 
4.  A contingency cost is included in the cost estimation to cover variables in estimated reclamation costs.  Calculate the 
contingency cost as a percentage of the operational project costs as follows:  up to and including $500,000, use 10%; 
over $500,000 to $5 million, use 8%; over $5 million to $50 million, use 6%; and greater than $50 million, use 4%. 
 
5.  Insurance premiums are calculated at 1.5% of the total manpower costs.  Enter the premium amount on this line if 
insurance items listed in #1 above are not included in the itemized unit costs. 
 
6.  Federal construction contracts exceeding $100,000 require both a performance and a payment bond (Miller Act, 40 
USC 270 et seq.).  Each bond premium is figured at 1.5% of the total operational project costs.  Enter the sum of both 
premium costs on this line. 
 
7.  For Federal construction contracts, use 10% of estimated operational project costs. 
 
8.  For Federal construction contracts, use 18% of operational project costs for estimates up to and including $1 million.  
Use 14% of estimated project costs over $1 million to $25 million and 10% of estimated project costs over $25 million. 
 
9.  An indirect cost of 17.8% is now required by the Washington Office as of October 8, 2002.  BLM’s indirect costs 
(building rental, electricity, telephone, etc.) must be assessed on all cost recoverable, reimbursable, trust, and road 
maintenance project for FY 2003. See Washington Office directive 2003-011, October 8, 2002.  
 
Attach sources/information used in cost estimate (examples: Caterpillar Performance Handbook, contractor’s 
estimate, BLM State Office procurement analyst, etc.) 
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